

SEBUTHARGA NO.: SH/11/2024

BILL OF QUANTITIES (BQ) AND PRICE SCHEDULES

ITEM NOS.	DESCRIPTION	QTY (UNIT)	UNIT PRICE (RM)	TOTAL PRICE (RM)
PROVISION OF IMPLEMENTATION AND PROJECT MONITORING OF CYBERSECURITY MALAYSIA'S "PROGRAM GALAKAN PEMERKASAAN KESELAMATAN SIBER (PGPKS) KEPADA PERUSAHAAN KECIL DAN SEDERHANA (PKS)"				
1.0	<u>PHASE 1: SME MANAGEMENT</u> i) SME tiering process from the answered questionnaire. ii) To provide necessary onboarding documentation such as invitation letters, offer letters, LOU, and other documents. iii) Preparation and submission of report onboarding report.	1 Lot		
2.0	<u>PHASE 2: IMPLEMENTATION & PROJECT MANAGEMENT OPERATION</u> i) To perform project management in assisting CyberSecurity Malaysia to onboarding SMEs and project monitoring of PGPKS throughout the year 2024. ii) To develop and propose related implementation documentation e.g., matching process, process flow, questionnaires, scoring marks, minutes, and reports. iii) Revise / refine the timeline to perform the PGPKS health check for 104 SMEs. iv) Coordinating and monitoring of six (6) PGPKS Authorized Partner progress and performance in implementing PGPKS for 104 SMEs v) Monitoring of implementation for the ease of coordinating, monitoring, and reporting. vi) Maintaining of individual services scoring for each SMEs. vii) Preparation and submission of progress report on fortnightly and monthly basis.	1 Lot		
3.0	<u>PHASE 3: PROJECT DOCUMENTATION AND FINAL REPORT</u> i) To prepare the implementation documentation i.e., forms, letters, informational documents, design, and prospectus. ii) To update and report to CyberSecurity Malaysia all related activities pertaining PGPKS. iii) To provide final reports for each phase. iv) To prepare the early and final report of PGPKS implementation and project monitoring to CyberSecurity Malaysia.	1 Lot		
Note: <i>Details of the above requirements can be referred to Scope of Works (SoW), B, Technical Requirement.</i>				
TOTAL COST				
8% SERVICE TAX				
GRAND TOTAL				